ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 11

1. DATE OF ORDER 2. CONTRACT NO. (If any)

6. SHIP TO:

EP-W-13-03
08/30/2013
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0003 See Schedule

a. NAME OF CONSIGNEE

Region 10

5. ISSUING OFFICE (Address correspondence to)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.

b. STREET ADDRESS
US Environmental Protection Agency
1200 Sixth Avenue,

Suite 900

Mail Code: 3805R ¢ CITY d. STATE | e. 2IP CODE
Washington DC 20460 Seattle WA 98101
7.70: JUDY MANLEY f. SHIP VIA

a. NAME OF CONTRACTOR
TECHLAW, INC.

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS
14500 AVION PKY STE 300

[Ja. purcHasE
REFERENCE YOUR:

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is subject

to instructions contained on this side
only of this fom and is issued

(b)(4)
d.CITY e. STATE | . ZIP CODE
CHANTILLY VA 201511108

Please fumish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

subject to the terms and conditions
of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

TIFSD

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED
D f. SERVICE-DISABLED D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

[Jd. WOMEN-OWNED

("] n.eDWoSB

12. F.0.8. POINT
(] e. HUBZOne

VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Dats)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) © (@ (e) U] (9
DUNS Number: 116211863
ESAT R10 - Task Order 3: PM2.5 FRM
Performance Evaluation Program Field
Support Services
The contractor's price estimate as
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. '}Z)(‘?Z\L
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $286,709.31 4
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . 170
RTP-Finance Center (i)
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C. CITY 4 STATE [ e ZIF CODE $286,709.31 4
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) }

23. NAME (Typed)

Jared Van Buskirk
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 22012)
Prescribed by GSAFAR 48 CFR $3.213(0



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
08/30/2013 |EP-W-13-030 0003
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (v) (c) (d) (e} 4] (9)

submitted on 08/27/13 is hereby accepted
for a 3-year period of performance. The
price ceiling for the first year of the
Base Period is $95,820.72. The amount of
funding currently available is $27,819.94.
CLINS for performance years in Option
Period 1 and Award Term 1 will be added to
the Task Order via a modification in the
event that these periods of performance are
exercised at the Contract Level.
TOPO: Dana M. Walker Max Expire Date:
08/22/2020
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Period of Performance: 09/05/2013 to
09/04/2020

0001 Task Order Base Period 95,820.72
Period of Performance: 09/05/2013 to
09/04/2014

Incrementally Funded Amount: $27,819.94
Requisition No: PR-OAR-13-01424

Accounting Info:
13--E1-53GS~102A04-4183---1353PM3124-0
02 BFY: 13 Fund: El Budget Org: 53GS
Program (PRC): 102A04 Budget (BOC):
4183 DCN -~ Line ID: 1353PM3124-002
Funding Flag: Partial

Funded: $27,819.94

0002 Task Order Option Period 1 92,449.17
Period of Performance: 09/05/2014 to
09/04/2015

(Option Line Item)

0003 Task Order Option Period 2 98,439.42
Period of Performance: 09/05/2015 to
09/04/2016

(Option Line Item)

Continued ...

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $286,709.31

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 42006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) $3.213(0



ORDER FOR SUPPLIES OR SERVICES PAGE NO
SCHEDULE - CONTINUATION 3

IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER [CONTRACT NO. ORDER NO.
08/30/2013 |[EP~-W-13-030 0003

ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY

ORDERED PRICE ACCEPTED
(a) (b) (© (d) (e) Y] ()
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 42006)
Prescribed by GSA FAR (48 CFR) 53 213(1)
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g M% UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
% g REGION 10 LABORATORY

e ppore 7411 Beach Dr. East
Port Orchard, Washington 98366
Statement of Work - Task Order 03
ESAT Contract EP-W-13-030
Period of Performance: 09/05/13 — 09/04/16
EPA Project Officer: Dana Walker

EPA Alternate Project Officer: Gerald Dodo

EPA Task Monitor: Chris Hall

PM2.5 FRM Performance Evaluation Program Field Support Services

PURPOSE

The purpose of this Task Order (TO) is to provide PM2.5 Federal Reference Method (FRM) performance
evaluation Program Field Support Services. The schedule found in attachment 1 covers the entire calendar year
2013. For the purpose of this statement of work, each year new schedules will be developed and the contract
modified to accommodate the revisions. Use target rates for Year 1 of the contract.

STATEMENT OF WORK

The contractor shall perform and provide field support to EPA Region 10 and/or other government entities under
the provisions of the Environmental Services Assistance Team (ESAT) contract Statement of Work (SOW) Task
Area I (d) and other applicable support functions, including equipment maintenance and repair and health &
safety and environmental compliance activities outlined in the SOW and Standard Operating Procedures (SOPs)
listed later in this document. The Contractor shall perform site or project specific work as described below or on
Technical Direction Forms (TDFs) at any time during the duration of the TO. The Contractor shall provide all
labor, equipment (except as described in the contract GFP list), maintain all equipment, consumables, supplies,
and material necessary to accomplish the TO. All communications concerning this task shall be conducted by the
contractor through the Project Officer (PO) and/or Task Monitor.

The Contractor shall notify the Project Officer (PO) and/or the Task Monitor immediately of any equipment
failure that cannot be readily remedied by the Contractor or technical problems that may impact the quality or on-
time delivery of deliverables, or if any required equipment or supplies are unavailable to accomplish required
work under this TO.

The Task Monitor for this TO is Chris Hall.

Task Order Management

The Contractor shall track the status of tasks and labor hours and costs for each Task Matrix Area this TO,
including each site-specific project. The Contractor shall provide the PO with monthly reports of the above-
referenced data. The initial report shall be in a format proposed by the Contractor. EPA will review the initial
report and specify changes for subsequent reports through the issuance of a TDF.
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ESAT management shall meet with the PO, Task Monitor, and other designated EPA representatives on a
monthly basis or as needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their
completion and to address relevant administrative and technical issues.

The Contractor shall submit all deliverables required under this TO through a transmittal slip and cover letter
identifying each document submitted. Each final deliverable submitted to the PO or Task Monitor shall be
accompanied by an “Approval Tracking Form” in a format approved by EPA. The Contractor shall also maintain
a hard copy and computer file of each deliverable submitted under this TO.

The Contractor shall immediately notify the PO and Task Monitor(s) as soon as it appears that schedules for the
completion of any task may not be met. This notification shall be submitted via e-mail. The Contractor shall also
notify the PO immediately upon learning of anything that may affect performance under this TO.

Deliverables

The Contractor shall submit to the PO monthly reports of the status of tasks and costs under this TO at the same
time invoices are submitted. In addition, the report should note any problems found with implementation,
equipment, or supplies during the month. The Contractor shall submit to the PO the completed “Approval
Tracking Form” for each deliverable submitted to the Task Monitor.

Task Matrix Area 7: PM2.5 Field Support

Task Matrix Area 7 primarily includes ESAT SOW Task Area I (d). The contractor shall perform all field
activities utilizing the field methods, as specified in the SOPs and guidelines listed at the end of this TO, under the
heading, “Documentation.” A brief description of the field activities is given below:

The contractor shall ensure that all personnel performing work under this TO have received appropriate
training and have been certified by EPA to perform field activities under this task.

The contractor shall receive sample filters from the National Filter Distribution Program and store them
appropriately until use.

The contractor shall transport a portable PM2.5 FRM performance evaluation sampling device to an
established PM2.5 site, assemble the instrument, collocate the sampler, perform verifications (calibration,
if necessary,) install a filter and operate the instrument at the same 24-hour sampling mode (midnight to
midnight) as the routine instrument. If scheduling allows, the operator will leave this location to set up an
additional 24-hour performance evaluation sampling device (midnight to midnight) at another routine
sampling location. If the schedule does not allow for another set up, the operator may perform additional
activities specified in the TO or TDF. The contractor shall return to each site after the 24-hour sampling
time, download the stored electronic monitoring data and record any additional required field information,
remove and properly store the filter for transport, and disassemble the instrument. The contractor shall
properly package the filter, the appropriate electronic data and hard copy forms for transport to the pre-
determined EPA Regional laboratory.

Field sites and tasks at those sites will be assigned to the Contractor for field support by means of TDFs issued
and approved by the PO and Task Monitor. The contractor may be required to attend meetings or conference calls
with the Task Monitor and state personnel for planning and coordinating field activities. All work shall be
completed in accordance with the instructions of the TDFs, including all referenced SOPs and documentation. No
deviations from the required work or SOPs, instructions, or other procedures specified in TDFs, shall be made
without prior receipt of alternate technical direction issued in accordance with the contract.

As part of the routine field activities associated with set up of the portable PM2.5 FRM performance evaluation
sampling device, the contractor shall make observations of the physical characteristics of the monitoring location
and fill out a “Site Evaluation Checklist.” The contractor should note that each monitoring location will be visited
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up to three times annually. There may also be changes to the locations and total number of audits. The checklist
is required for each visit. Photographs may be required.

The contractor shall perform field quality assurance/quality control (QA/QC) related activities as associated with
this task, such as testing and calibration of samplers and ancillary equipment, calibrations, collocations,
implementing field blanks, review of field data , entry of data into logbooks, preparation of chain-of-custody
reports and deliverables, as specified in TDFs.

The contractor shall provide and maintain the consumable inventory and all equipment provided in the GFP
attachments of the contract. The consumables are referenced in the FRM PEP field SOP Section 2, Table 2-1.

For calendar year 2013, it is anticipated that the above field activities shall be performed at approximately 15 sites
throughout Region 10. Some repeat visits may be necessary due to state or county samplers failing to collect their
samples as scheduled. See Attachment 1, PM2.5 Federal Reference Method Performance Evaluation Schedule for
the current known calendar year 2013 sites (subject to change). Quarterly collocation studies of each sampler
shall be performed in accordance with the above-referenced requirements for an approximate three-day period.

Deliverables
The contractor shall submit interim and/or final deliverables as specified below for each assigned project:

Filters and appropriate data, field forms, and chain of custody forms shall be completed in accordance with the
instructions contained in the referenced SOPs and shipped within eight (8) hours of filter retrieval via overnight
delivery service to the EPA Region 10 Laboratory facility, or as specified in TDFs. A field package consisting of
electronic sampler data, field sheets, field notes (copy), and chain-of-custody forms (copy) shall be delivered to
the Task Monitor. Documentation to be included in the deliverables package may be specific to the site or the
support requested and will be detailed in the TDFs or referenced SOPs. Contractor personnel must sign and date
all field sheets, field logbooks, and chain-of-custody forms.

Any photographs requested should be submitted to the Task Monitor within two weeks of the site reconnaissance.
Each photograph must be clearly identified with the date and time the photo was taken, the monitoring location
depicted in the photo, and the view represented in the photo. The contractor shall carefully store all photographic
negatives or digital files, so that additional prints may be supplied if requested by EPA.

The Contractor shall submit to the PO the completed “Approval Tracking Form” for each deliverable submitted to
the Task Monitor.

QA/QC Support and Other Related Activities

The contractor shall perform the following QA/QC support and other related activities:
SOPs: As specified by TDF, the contractor shall review all SOPs guidance documents and protocols used
by the contractor for the performance of work specified in the Field Support of this TO. The contractor
shall provide comments on proposed changes to the Task Monitor.
QAPP: As specified by TDF, the contractor shall review the Performance Evaluation Program QAPP

used by the contractor for the performance of work. The contractor shall provide comments on proposed
changes to the Task Monitor.
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Deliverables

The Contractor shall prepare and deliver to the Task Monitor a report of the information required under each
TDF. The Contractor shall submit to the PO the completed “Approval Tracking Form” for each deliverable
submitted to the Task Monitor.

Maintenance and Repair of Equipment

Field Support

The contractor shall assure the availability of an appropriate vehicle(s) to perform all required activities of this
TO. The contractor shall maintain the equipment, including the support vehicles, in road-ready condition to allow
deployment for field projects on a continuous basis. Example activities include the following: maintenance and
repairs to the vehicles such as tune-ups, tire, fluid and other routine checks, installation of instruments and gases,
and electrical repairs. The contractor shall perform routine field instrument and equipment maintenance,
calibrations, verifications and certifications, cleaning and preparation of equipment, and sample custodial duties,
minor repairs, and sampler overhauls in accordance with applicable SOPs. The contractor shall maintain a
continuous repair and maintenance logbook for each vehicle, field instrument/equipment and portable FRM

sampler.

Deliverables

Status of equipment maintenance shall be included in the monthly status reports. The Contractor shall submit to |
the PO the completed “Approval Tracking Form” for each deliverable submitted to the Task Monitor.

Training

The contractor shall ensure that all employees performing work under this TO have been provided all health &
safety training required by law or regulation, or EPA regional policy.

In the event of personnel changes, the contractor shall contact the Task Monitor to arrange for training and
certification of new personnel.

The contractor may also be directed by TDF to attend other training such as operation/maintenance training for
specialty equipment and instruments, or other EPA specific training required to perform tasks under this TO.

For budgeting purposes, it should be assumed that a week long PM2.5 training and recertification course will be
conducted during contract year 5. The costs will be shared with NPAP TTP training and recertification, if
applicable.

Deliverables
Successfully complete training as documented by certificate or notification by instructor. This documentation

shall be provided to the Task Monitor. The Contractor shall submit to the PO the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.
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Documentation Available to the Contractor

ESAT shall perform activities under this task in accordance with the methods described in the following
documents, except when alternative procedures are specified in TDFs:

PM2.5 FRM Performance Evaluation Program for Field Standard Operating Procedures.
This SOP pertains to the following subject areas:

site visit scheduling

equipment inventory and maintenance
filter receipt (from lab)/ storage/tracking
chain-of -custody
calibration/verification

monitor set-up/filter installation

filter removal/storage/shipping

data download/storage/transfer
QA/QC

monitor disassembly/packing
documentation /filing/records

PM2.5 FRM Performance Evaluation Program Laboratory Standard Operating Procedures.
Implementation Plan: PM2.5 Federal Reference Method Performance Evaluation Program.

Quality Assurance Guidance Document 2.12: Monitoring PM2.5 in Ambient Air Using designated
Reference or Class I Equivalent Methods.

PM2.5 FRM Performance Evaluation Program Quality Assurance Project Plan.
Monitor-specific operating manuals.
Additional information is available through the following internet address:

www.epa.gov/ttn/amtic

The contractor shall ensure that the most current documentation versions are being used.
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The following additional terms and conditions are requirements of this task order:
CONTRACTING OFFICER’S REPRESENTATIVES

The individuals listed below are authorized representatives of the Contracting Officer for this
task order. These individuals may issue perform Contracting Officer Representative (COR)
functions as described in the contract clauses Technical Direction (EPAAR 1552.237-71) and
Authorized Representative of the Contract-Level COR (EPA-G-42-102).

Name Role
Dana Walker Task Order COR
Gerald Dodo Alternate Task Order COR

OPTION PERIODS / AWARD TERMS

This task order contains option periods and award terms that the Government may exercise via
unilateral task order modification by providing written notification to the contractor of its intent
to exercise the option period or award term at least 60 days in advance of the end of the current
effective period. Providing this written notice does not commit the Government to exercise the
option or award term. If the Government failed to provide written notice within that time, the
Government may exercise the option or award term via bilateral task order modification. Task
order option periods and award terms may only be exercised within the effective period of the
contract. If a contract-level option period or award term is not exercised, task order option
periods and award terms may not be exercised beyond the final date of the contract period of
performance.

The period of performance of this task order, inclusive of all option periods and award terms is:

Base Period September 5, 2013 — September 4, 2014
Option Period 1  September 5, 2014 — September 4, 2015
Option Period 2  September 5, 2015 — September 4, 2016

QUALITY ASSURANCE

Performance under this task order requires the contractor to prepare a Quality Assurance Project
Plan (QAPP) to be included as part of the task order. The contractor shall submit a QAPP with
its task order proposal in accordance with EPA Requirements for Quality Assurance Project
Plans (QA/R-5) found here: http://www.epa.gov/QUALITY/qgs-docs/rS-final.pdf. The
contractor’s QAPP must be approved by the Task Order Contracting Officer’s Representative
(TOCOR) and Quality Assurance Manager before task order award. After task order award, the




contractor shall perform all tasks under this task order in accordance with the quality standards
established in the QAPP.

TRAINING

Performance under this task order may require unique training that is allowable as a direct cost to
the task order. The contractor shall submit requests for such training in accordance with the
contract clause Approval of Training (EPA-H-31-105). Approval of task order proposals that
include training as a materials cost shall not be construed to mean the training is approved.
Separate approval for Contractor training shall be obtained from the Contract-Level COR.

CONTRACTOR-ACQUIRED PROPERTY

Performance under this task order may require the contractor to acquire items that meet the
definition of property. In accordance with the contract, the contractor shall not fabricate or
acquire, on behalf of the Government, either directly or indirectly through a subcontract, any
item of property without prior written approval from the Contracting Officer. For purposes of
this task order, written approval shall be sought only for items that are considered to be
“accountable personal property” defined in Section 3.2 of the EPA Personal Property Policy &
Procedures Manual (FMSD 4832) found at http:/intranet.epa.gov/ohr/rmpolicy/ads/manuals/pp-
policy-procedures-manual.pdf as:

* personal property with an acquisition cost of $5,000 or more;

* all leased personal property (regardless of dollar value); and

« all “sensitive items” (regardless of dollar value). “Sensitive items” are personal property
items that may be converted to private use or have a high potential for theft, such as: laptops,
projectors, cell phones, cameras, GPS units, electronic meters, and other technical equipment.
Approval of task order proposals that include items considered to be accountable personal
property as a materials cost shall not be construed to mean the items are approved. If the
Contracting Officer authorizes the contractor to procure contractor-acquired property (CAP)
under this task order, the contractor shall deliver the item(s) as a deliverable under this task
order. The Government may decide to provide the property back to the contractor as
government-furnished property.

VEHICLE USAGE

Performance under this task order may require the contractor to use motor vehicles. In deciding
how to obtain vehicle services, the contractor shall follow the order of precedence and
acquisition considerations in the contract clause Motor Vehicle Usage (ESAT) (CO Added).




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CANTRAGT ID.CODE PAGE OF PAGES

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
001 See Block 16C See Schedule SOL=HQ=12-00050
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE L
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZiP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0003
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC'L'TY°°°E 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[3 The above numbered soticitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $16, 600.73
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF-
D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Governments Obligations under Task Orders
E. IMPORTANT: Contractor [Xlis not, [Jis required to sign this documentandretum ____  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOPO: Dana M. Walker Max Expire Date: 08/22/2020

The purpose of this modification is to add incremental funding in the amount of $16,600.73.
The total funded amount of this task order is hereby increased $16,600.73 from $27,819.94
to $44,420.67.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0003/001 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JunNiT UNIT PRICE AMOUNT
() (B) (Cy |D) (E) (F)

Obligated Amount for this Modification: $16,600.73
New Total Obligated Amount for this Award:
$44,420.67

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $16,600.73
Incremental Funded Amount changed from $27,819.94
to $44,420.67

NEW ACCOUNTING CODE ADDED:
Account code:
12--E1-53G5~102A17-4183---1353PM3158-003
Beginning FiscalYear 12
Ending Fiscal Year

Fund (Appropriation) El1
Budget Organization 53GS
Program (PRC) 102A17
Budget (BOC) 4183

Job # (Site/Project)

Cost Organization
DCN-LineID 1353PM3158-003
Amount: $14,544.00

NEW ACCOUNTING CODE ADDED:

Account code:
13--E1-53GS-102A04XPM-4183-~~1353PM3158-001
Beginning FiscalYear 13

Ending Fiscal Year

Fund (Appropriation) El

Budget Organization 53GS

Program (PRC) 102A04XPM

Budget (BOC) 4183

Job # (Site/Project)

Cost Organization

DCN-LineID 1353PM3158-001

Amount: $2,056.73

Period of Performance: 09/05/2013 to 09/04/2020
The ceiling amount for this task order is
$95,820.72.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. (BONTRACET 1D GODE PAGE OF PAGES

1 2
2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. S. PROJECT NO. (If applicable)
002 See Block 16C See Schedule SOL-HQ-12-00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE L
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805SR

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., stroet, county, State and ZIP Cods) ) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW, INC.

Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
PKY STE 300

x |10A. MODIFICATION OF CONTRACT/ORDER NO.
NTILLY VA 201511108 EP-W-13-030
0003
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAC'L'TYCODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

Net Increase: $51,400.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

2&&&.Amwmmmmmmmwwmwmwa&mmmmnmmmmm%wmmmmwunmmmmmwmmT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Governments Obligations under Task Orders

E. IMPORTANT: Contractor Xis not. [Ois required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENTMODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOPO: Dana M. Walker Max Expire Date: 08/22/2020
The purpose of this modification is to add incremental funding in the amount of $51,400.00.

The total funded amount of this task order is hereby increased $51,400.00 from $44,420.67
to $95,820.67.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $51,400.00
New Total Obligated Amount for this Award: $95,820.67
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Cynthia Frate
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET |REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0003/002 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(7) (B) (€) |D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $51,400.00
Incremental Funded Amount changed from $44,420.67
to $95,820.67

NEW ACCOUNTING CODE ADDED:

Account code:
14--E1-53GS-102A04XPM-4183---1453PM4047-001
Beginning FiscalYear 14

Ending Fiscal Year

Fund (Appropriation) E1

Budget Organization 53GS

Program (PRC) 102A04XPM

Budget (BOC) 4183

Job # (Site/Project)

Cost Organization

DCN-LineID 1453PM4047-001

Amount: $51,400.00

Period of Performance: 09/05/2013 to 09/04/2020
The ceiling amount for this task order is
$95,820.72.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT AR AN TR PAGE OF PAGES

1| 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 09/05/2014 See Schedule SOL-HQ-12-00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE L

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Cods) o) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

b)(4

( )( ) % 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0003
10B. DATED (SEE ITEM 13)
COPE 116211863 IFAC'UTYCODE 08/30/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted: or {c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)

Net Increase: $55,509.27
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modificalion and authority)

X B.8 Task Order Ordering Procedures, B.5 Limitation of Govermment's Obligation

E. IMPORTANT: Contractor [xlis not, [Jis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R10 - Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOPO: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task
order. The total ceiling amount for Option Period 1 (Year 2) is $92,449.17, and the total
direct labor hour ceiling for Option Period 1 (Year 2) is 833. Funds are being shifted from
the Base Period (Year 1) in the amount of $15,000.00 for Option Period 1 (Year 2), and
funds are being obligated from PR-OAR-14~01513 in the amount of $55,509.27 for Option
Period 1 (Year 2), to complete work under all task areas of the task order statement of
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or pnnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0003/003 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
TEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (€} |D) (E) (F)

work.

LIST OF CHANGES:

Reason for Modification : Exercise an Option, and
Shift and Obligate Funding

Period Of Performance End Date changed from
2020-09-04 to 2015-09-04

Total Amount for this Modification: $0.00

New Total Amount for this Version: $188,269.89
New Total Amount for this Award: $286,709.31
Obligated Amount for this Modification: $55,509.27
Shifted Amount for this Modification: $15,000.00
New Total Obligated Amount for this Award:
$151,329.94

Incremental Funded Amount changed: from
$95,820.67 to $151,329.94

Maximum Potential Expiration Date changed to :
09/04/2016

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification:
-$15,000.00

Incremental Funded Amount changed from $95,820.67
to $80,820.67

CHANGES FOR ACCOUNTING CODE:
14--E1-53GS-102A04XPM-4183---1453PM4047-001
Amount changed from $51,400.00 to $36,400.00

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $70,509.27
Incremental Funded Amount changed from $0.00 to
$70,509.27

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
14~-E1-53GS-102A04XPM-4183-1453PM4047-001
Amount: $15,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
13-E1-53GS-102A04XPM-4183-1453PM4131-004
Amount: $47,060.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-53GS-102A04-4183-1453PM4131-002
Amount: $4,620.27

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 63.110




GONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0003/003 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY uNIT UNIT PRICE AMOUNT
(a) (B) (C) |D) (E) (F)

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-53GS~102A17-4183-1453PM4131-003
Amount: $3,829.00

Total Task Order Value: $188,269.89
(Base Period: $95,820.72)
(Option Period 1: $92,449.17)
Total Task Order Labor Hours: 1,698
(Base Period: 865)
(Option Period 1: 833)
Total Task Orxrder Value with all Options:
$286,709.31
Total Task Order Labor Hours with all Options:
2,563
Total Task Order Funded Amount: Increased by
$55,509.27, from $95,820.67 to $151,329.94
(Base Period: $80,820.67)
(Option Period 1: $70,509.27)
Period of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 5§3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1, CONTRAGT I CODE FAGE DF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. S. PROJECT NO. (If applicable)
004 See Block 16C PR-OAR-15-00626 SOL-HQ-12-00030
6. ISSUED BY CODE { SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0003
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ftem 14. The hour and date specified for receipt of Offers [Jis extended, [TJis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $10, 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Xlis not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R10 - Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to add incremental funding from PR-OAR-15-00626 in the
amount of $10,000.00 for Option Period 1 (Year 2), to complete work under all task areas of
the task order statement of work.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: $0.00
New Total Amount for this Version: $92,449.17
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
C,{,\\C\;Q_ S o ELECTRONIC
~ sanaTuRe | 06/12/2015
{Sig of person ized to sign} {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0003/004 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) (C) D) (E) (F)

New Total Amount for this Award: $286,709. 31
Obligated Amount for this Modification: $10,000.00
New Total Obligated Amount for this Award:
$161,329.94

Incremental Funded Amount changed: from
$151,329.94 to $161,329.94

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from $70,509.27
to $80,509.27

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-53GS~102A04XPM-4183-1553PM5063-001
DCN-LineID 1553PM5063-001

Amount: $10,000.00

Total Task Order Value: $188,269.89

(Base Period: $95,820.72)

(Option Period 1: $92,449.17)

Total Task Order Labor Hours: 1,698

(Base Period: 865)

(Option Period 1: 833)

Total Task Order Value with all Options:
$286,709.31

Total Task Order Labor Hours with all Options:
2,563

Total Task Order Funded Amount: Increased by
$10,000.00, from $151,329.94 to $161,329.94
(Base Period: $80,820.67)

(Option Period 1: $80,509.27)

Period of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT T CONTRAGT (0 SODE PACE OF IRAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 See Block 16C PR-0OAR-15-00626 SOL-HQ-12-00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE l

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, strest, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

(b)(4) | % 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0003
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended,  [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $10,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE [ A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
approprnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT (S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor XJis not, ["]is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 -~ Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to add incremental funding in the amount of $10,000.00
for Option Period 1 (Year 2), to complete work under all task areas of the task order
statement of work

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $10,000.00
New Total Obligated Amount for this Award: $171,329.94
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
s s 3.
%\M B ax ELECTRONIC
. SONATURE [ 07/23/2015
{Si of person to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0003/005 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

Incremental Funded Amount changed: from
$161,329.94 to $171,329.94

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from $80,509.27
to $90,509.27

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-53GS-102A04XPM-4183-1553PM5063-001
Amount: $10,000.00

Total Task Order Value: $188,269.89

(Base Period: $95,820.72)

(Option Period 1l: $92,449.17)

Total Task Order Labor Hours: 1,698

(Base Period: 865)

(Option Period 1: 833)

Total Task Order Value with all Options:
$286,709.31

Total Task Order Labor Hours with all Options:
2,563

Total Task Order Funded Amount: Increased by
$10,000.00, from $161,329.94 to $171,329.94
(Base Period: $80,820.67)

(Option Period 1: $90,509.27)

Delivery Location Code: R10

REGION 10

US ENVIRONMENTAL PROTECTION AGENCY

1200 SIXTH AVENUE SUITE 900

SEATTLE WA 98101 USA

Period of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PACE GF BAGES

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
006 See Block 16C PR-OAR-15-00626 SOL-Hp~12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE L
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
N PKY STE 300
(b)(4)
P% 10A. MODIFICATION OF CONTRACT/ORDER NO.
VA 201511108 EP-W-13-030
0003
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Tis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted,, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -$3,697.63
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation dale, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 10 AUTHORITY OF.
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

D. OTHER (Specify type of modification and authonty)

E. IMPORTANT: Contractor Ois not. [XJis required to sign this document and retur 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016
The purpose of this modification is to:

1.De-obligate funding in the amount of $3,697.63 from the Base Period (Year 1);:

2.Reduce the total ceiling amount for the Base Period (Year 1) by $18,697.68, from
$95,820.72 to $77,123.04;

3.Reduce the total ceiling amount for the Option Period 1 (Year 2) by $1,939.90 from
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Cynthia Frate
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES\OF AMERICA 16C. DATE SIGNED
C.(\\\Cuo.' B ata ELECTRONIC
~ BIONATURE | 05/06/2016
(Sigy of person ized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET|REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0003/006 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuniT UNIT PRICE AMOUNT
(A) (B) {C) kp) (E) (F)

$92,449.17 to $90,509.27; and

4.Reduce the total ceiling amount for Option
Period 2 (Year 3) by $98,439.42, from $98,439.42
to $0.

The total amount of funding available under this
Task Order is reduced by $3,697.63, from
$171,329.94 to $167,632.31.

LIST OF CHANGES:

Reason for Modification : De-Obligation of Funds
and Ceiling Reductions

Total Amount for this Modification: -$119,077.00
New Total Amount for this Version: $167,632.31
New Total Amount for this Award: $167,632.31
Obligated Amount for this Modification: -$3,697.63
New Total Obligated Amount for this Award:
$167,632.31

Incremental Funded Amount changed: from
$171,329.94 to $167,632.31

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed from $95,820.72 to $77,123.04

Obligated Amount for this modification: -$3,697.63
Incremental Funded Amount changed from $80,820.67
to $77,123.04

CHANGES FOR ACCOUNTING CODE:
14--E1-53GS-102A04XPM-4183---1453PM4047-001
Amount changed from $36,400.00 to $32,702.37

CHANGES FOR LINE ITEM NUMBER: 2
Total Amount changed from $92,449.17 to $90,509.27

CHANGES FOR LINE ITEM NUMBER: 3
Total Amount changed from $98,439.42 to $0.00

Total Task Order Value: $167,632.31
(Base Period: $77,123.04)

(Option Period 1: $90,509.27)

Total Task Order Labor Hours: 1,698
(Base Period: 865)

(Option Period 1: 833)

Total Task Order Value with all Options:
$167,632.31

Total Task Order Labor Hours with all Options:
1,698

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110



c REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINUATION SHEET |0 w0 _13-030/0003/006 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
{TEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) () | (E) (F)

Total Task Order Funded Amount: $167,632.31
(Base Period: $77,123.04)
(Option Period 1: $90,509.27)

Period of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

1 | 11

1. DATE OF ORDER 2. CONTRACT NO. (If any)

6. SHIP TO:

a. NAME OF CONSIGNEE

EP-W-13-03
08/30/2013
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0003 See Schedule

Region 10

5. ISSUING OFFICE (Address correspondence to)
SRRPOD

US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.

b. STREET ADDRESS
US Environmental Protection Agency
1200 sixth Avenue, Suite 900

Mail Code: 3805R ¢ CITY d. STATE | e. 2IP CODE
Washington DC 20460 Seattle WA 98101
7.70: JUDY MANLEY f. SHIP VIA

a. NAME OF CONTRACTOR
TECHLAW, INC.

8. TYPE OF ORDER

b. COMPANY NAME

[(Ja. purchHasE b. DELIVERY

c. STREET ADDRESS
14500 AVION PKY STE 300

REFERENCE YOUR:
Except for billing instructions on the
reverse, this delivery order is subject
to instructions contained on this side
only of this fom and is issued
subject to the terms and conditions
of the above-numbered contract.

Please fumish the following on the terms
and conditions specified on both sides of

(b)(4)
d.CITY e. STATE | . ZIP CODE
CHANTILLY VA 201511108

this order and on the attached sheet, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
TIFSD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED
D f. SERVICE-DISABLED D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

[Jd. WOMEN-OWNED

("] n.eDWoSB

12. F.0.8. POINT
(] e. HUBZOne

VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Dats)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) © (@ (e) U] (9
DUNS Number: 116211863
ESAT R10 - Task Order 3: PM2.5 FRM
Performance Evaluation Program Field
Support Services
The contractor's price estimate as
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. '}Z)(‘?Z\L
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $286,709.31 4
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . 170
RTP-Finance Center (i)
. GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C. CITY 4 STATE [ e ZIF CODE $286,709.31 4
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) }

23. NAME (Typed)

Jared Van Buskirk
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 22012)
Prescribed by GSAFAR 48 CFR $3.213(0



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
08/30/2013 |EP-W-13-030 0003
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (v) (c) (d) (e} 4] (9)

submitted on 08/27/13 is hereby accepted
for a 3-year period of performance. The
price ceiling for the first year of the
Base Period is $95,820.72. The amount of
funding currently available is $27,819.94.
CLINS for performance years in Option
Period 1 and Award Term 1 will be added to
the Task Order via a modification in the
event that these periods of performance are
exercised at the Contract Level.
TOPO: Dana M. Walker Max Expire Date:
08/22/2020
Admin Office:

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460
Period of Performance: 09/05/2013 to
09/04/2020

0001 Task Order Base Period 95,820.72
Period of Performance: 09/05/2013 to
09/04/2014

Incrementally Funded Amount: $27,819.94
Requisition No: PR-OAR-13-01424

Accounting Info:
13--E1-53GS~102A04-4183---1353PM3124-0
02 BFY: 13 Fund: El Budget Org: 53GS
Program (PRC): 102A04 Budget (BOC):
4183 DCN -~ Line ID: 1353PM3124-002
Funding Flag: Partial

Funded: $27,819.94

0002 Task Order Option Period 1 92,449.17
Period of Performance: 09/05/2014 to
09/04/2015

(Option Line Item)

0003 Task Order Option Period 2 98,439.42
Period of Performance: 09/05/2015 to
09/04/2016

(Option Line Item)

Continued ...

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $286,709.31

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 42006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) $3.213(0



ORDER FOR SUPPLIES OR SERVICES PAGE NO
SCHEDULE - CONTINUATION 3

IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER [CONTRACT NO. ORDER NO.
08/30/2013 |[EP~-W-13-030 0003

ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY

ORDERED PRICE ACCEPTED
(a) (b) (© (d) (e) Y] ()
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 42006)
Prescribed by GSA FAR (48 CFR) 53 213(1)
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g M% UNITED STATES ENVIRONMENTAL PROTECTION AGENCY
% g REGION 10 LABORATORY

e ppore 7411 Beach Dr. East
Port Orchard, Washington 98366
Statement of Work - Task Order 03
ESAT Contract EP-W-13-030
Period of Performance: 09/05/13 — 09/04/16
EPA Project Officer: Dana Walker

EPA Alternate Project Officer: Gerald Dodo

EPA Task Monitor: Chris Hall

PM2.5 FRM Performance Evaluation Program Field Support Services

PURPOSE

The purpose of this Task Order (TO) is to provide PM2.5 Federal Reference Method (FRM) performance
evaluation Program Field Support Services. The schedule found in attachment 1 covers the entire calendar year
2013. For the purpose of this statement of work, each year new schedules will be developed and the contract
modified to accommodate the revisions. Use target rates for Year 1 of the contract.

STATEMENT OF WORK

The contractor shall perform and provide field support to EPA Region 10 and/or other government entities under
the provisions of the Environmental Services Assistance Team (ESAT) contract Statement of Work (SOW) Task
Area I (d) and other applicable support functions, including equipment maintenance and repair and health &
safety and environmental compliance activities outlined in the SOW and Standard Operating Procedures (SOPs)
listed later in this document. The Contractor shall perform site or project specific work as described below or on
Technical Direction Forms (TDFs) at any time during the duration of the TO. The Contractor shall provide all
labor, equipment (except as described in the contract GFP list), maintain all equipment, consumables, supplies,
and material necessary to accomplish the TO. All communications concerning this task shall be conducted by the
contractor through the Project Officer (PO) and/or Task Monitor.

The Contractor shall notify the Project Officer (PO) and/or the Task Monitor immediately of any equipment
failure that cannot be readily remedied by the Contractor or technical problems that may impact the quality or on-
time delivery of deliverables, or if any required equipment or supplies are unavailable to accomplish required
work under this TO.

The Task Monitor for this TO is Chris Hall.

Task Order Management

The Contractor shall track the status of tasks and labor hours and costs for each Task Matrix Area this TO,
including each site-specific project. The Contractor shall provide the PO with monthly reports of the above-
referenced data. The initial report shall be in a format proposed by the Contractor. EPA will review the initial
report and specify changes for subsequent reports through the issuance of a TDF.



TO-03/EP-W-13-030
Page 2 of 6

ESAT management shall meet with the PO, Task Monitor, and other designated EPA representatives on a
monthly basis or as needed, at agreed-upon times, to update EPA on the status of tasks and schedules for their
completion and to address relevant administrative and technical issues.

The Contractor shall submit all deliverables required under this TO through a transmittal slip and cover letter
identifying each document submitted. Each final deliverable submitted to the PO or Task Monitor shall be
accompanied by an “Approval Tracking Form” in a format approved by EPA. The Contractor shall also maintain
a hard copy and computer file of each deliverable submitted under this TO.

The Contractor shall immediately notify the PO and Task Monitor(s) as soon as it appears that schedules for the
completion of any task may not be met. This notification shall be submitted via e-mail. The Contractor shall also
notify the PO immediately upon learning of anything that may affect performance under this TO.

Deliverables

The Contractor shall submit to the PO monthly reports of the status of tasks and costs under this TO at the same
time invoices are submitted. In addition, the report should note any problems found with implementation,
equipment, or supplies during the month. The Contractor shall submit to the PO the completed “Approval
Tracking Form” for each deliverable submitted to the Task Monitor.

Task Matrix Area 7: PM2.5 Field Support

Task Matrix Area 7 primarily includes ESAT SOW Task Area I (d). The contractor shall perform all field
activities utilizing the field methods, as specified in the SOPs and guidelines listed at the end of this TO, under the
heading, “Documentation.” A brief description of the field activities is given below:

The contractor shall ensure that all personnel performing work under this TO have received appropriate
training and have been certified by EPA to perform field activities under this task.

The contractor shall receive sample filters from the National Filter Distribution Program and store them
appropriately until use.

The contractor shall transport a portable PM2.5 FRM performance evaluation sampling device to an
established PM2.5 site, assemble the instrument, collocate the sampler, perform verifications (calibration,
if necessary,) install a filter and operate the instrument at the same 24-hour sampling mode (midnight to
midnight) as the routine instrument. If scheduling allows, the operator will leave this location to set up an
additional 24-hour performance evaluation sampling device (midnight to midnight) at another routine
sampling location. If the schedule does not allow for another set up, the operator may perform additional
activities specified in the TO or TDF. The contractor shall return to each site after the 24-hour sampling
time, download the stored electronic monitoring data and record any additional required field information,
remove and properly store the filter for transport, and disassemble the instrument. The contractor shall
properly package the filter, the appropriate electronic data and hard copy forms for transport to the pre-
determined EPA Regional laboratory.

Field sites and tasks at those sites will be assigned to the Contractor for field support by means of TDFs issued
and approved by the PO and Task Monitor. The contractor may be required to attend meetings or conference calls
with the Task Monitor and state personnel for planning and coordinating field activities. All work shall be
completed in accordance with the instructions of the TDFs, including all referenced SOPs and documentation. No
deviations from the required work or SOPs, instructions, or other procedures specified in TDFs, shall be made
without prior receipt of alternate technical direction issued in accordance with the contract.

As part of the routine field activities associated with set up of the portable PM2.5 FRM performance evaluation
sampling device, the contractor shall make observations of the physical characteristics of the monitoring location
and fill out a “Site Evaluation Checklist.” The contractor should note that each monitoring location will be visited
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up to three times annually. There may also be changes to the locations and total number of audits. The checklist
is required for each visit. Photographs may be required.

The contractor shall perform field quality assurance/quality control (QA/QC) related activities as associated with
this task, such as testing and calibration of samplers and ancillary equipment, calibrations, collocations,
implementing field blanks, review of field data , entry of data into logbooks, preparation of chain-of-custody
reports and deliverables, as specified in TDFs.

The contractor shall provide and maintain the consumable inventory and all equipment provided in the GFP
attachments of the contract. The consumables are referenced in the FRM PEP field SOP Section 2, Table 2-1.

For calendar year 2013, it is anticipated that the above field activities shall be performed at approximately 15 sites
throughout Region 10. Some repeat visits may be necessary due to state or county samplers failing to collect their
samples as scheduled. See Attachment 1, PM2.5 Federal Reference Method Performance Evaluation Schedule for
the current known calendar year 2013 sites (subject to change). Quarterly collocation studies of each sampler
shall be performed in accordance with the above-referenced requirements for an approximate three-day period.

Deliverables
The contractor shall submit interim and/or final deliverables as specified below for each assigned project:

Filters and appropriate data, field forms, and chain of custody forms shall be completed in accordance with the
instructions contained in the referenced SOPs and shipped within eight (8) hours of filter retrieval via overnight
delivery service to the EPA Region 10 Laboratory facility, or as specified in TDFs. A field package consisting of
electronic sampler data, field sheets, field notes (copy), and chain-of-custody forms (copy) shall be delivered to
the Task Monitor. Documentation to be included in the deliverables package may be specific to the site or the
support requested and will be detailed in the TDFs or referenced SOPs. Contractor personnel must sign and date
all field sheets, field logbooks, and chain-of-custody forms.

Any photographs requested should be submitted to the Task Monitor within two weeks of the site reconnaissance.
Each photograph must be clearly identified with the date and time the photo was taken, the monitoring location
depicted in the photo, and the view represented in the photo. The contractor shall carefully store all photographic
negatives or digital files, so that additional prints may be supplied if requested by EPA.

The Contractor shall submit to the PO the completed “Approval Tracking Form” for each deliverable submitted to
the Task Monitor.

QA/QC Support and Other Related Activities

The contractor shall perform the following QA/QC support and other related activities:
SOPs: As specified by TDF, the contractor shall review all SOPs guidance documents and protocols used
by the contractor for the performance of work specified in the Field Support of this TO. The contractor
shall provide comments on proposed changes to the Task Monitor.
QAPP: As specified by TDF, the contractor shall review the Performance Evaluation Program QAPP

used by the contractor for the performance of work. The contractor shall provide comments on proposed
changes to the Task Monitor.
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Deliverables

The Contractor shall prepare and deliver to the Task Monitor a report of the information required under each
TDF. The Contractor shall submit to the PO the completed “Approval Tracking Form” for each deliverable
submitted to the Task Monitor.

Maintenance and Repair of Equipment

Field Support

The contractor shall assure the availability of an appropriate vehicle(s) to perform all required activities of this
TO. The contractor shall maintain the equipment, including the support vehicles, in road-ready condition to allow
deployment for field projects on a continuous basis. Example activities include the following: maintenance and
repairs to the vehicles such as tune-ups, tire, fluid and other routine checks, installation of instruments and gases,
and electrical repairs. The contractor shall perform routine field instrument and equipment maintenance,
calibrations, verifications and certifications, cleaning and preparation of equipment, and sample custodial duties,
minor repairs, and sampler overhauls in accordance with applicable SOPs. The contractor shall maintain a
continuous repair and maintenance logbook for each vehicle, field instrument/equipment and portable FRM

sampler.

Deliverables

Status of equipment maintenance shall be included in the monthly status reports. The Contractor shall submit to |
the PO the completed “Approval Tracking Form” for each deliverable submitted to the Task Monitor.

Training

The contractor shall ensure that all employees performing work under this TO have been provided all health &
safety training required by law or regulation, or EPA regional policy.

In the event of personnel changes, the contractor shall contact the Task Monitor to arrange for training and
certification of new personnel.

The contractor may also be directed by TDF to attend other training such as operation/maintenance training for
specialty equipment and instruments, or other EPA specific training required to perform tasks under this TO.

For budgeting purposes, it should be assumed that a week long PM2.5 training and recertification course will be
conducted during contract year 5. The costs will be shared with NPAP TTP training and recertification, if
applicable.

Deliverables
Successfully complete training as documented by certificate or notification by instructor. This documentation

shall be provided to the Task Monitor. The Contractor shall submit to the PO the completed “Approval Tracking
Form” for each deliverable submitted to the Task Monitor.
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Documentation Available to the Contractor

ESAT shall perform activities under this task in accordance with the methods described in the following
documents, except when alternative procedures are specified in TDFs:

PM2.5 FRM Performance Evaluation Program for Field Standard Operating Procedures.
This SOP pertains to the following subject areas:

site visit scheduling

equipment inventory and maintenance
filter receipt (from lab)/ storage/tracking
chain-of -custody
calibration/verification

monitor set-up/filter installation

filter removal/storage/shipping

data download/storage/transfer
QA/QC

monitor disassembly/packing
documentation /filing/records

PM2.5 FRM Performance Evaluation Program Laboratory Standard Operating Procedures.
Implementation Plan: PM2.5 Federal Reference Method Performance Evaluation Program.

Quality Assurance Guidance Document 2.12: Monitoring PM2.5 in Ambient Air Using designated
Reference or Class I Equivalent Methods.

PM2.5 FRM Performance Evaluation Program Quality Assurance Project Plan.
Monitor-specific operating manuals.
Additional information is available through the following internet address:

www.epa.gov/ttn/amtic

The contractor shall ensure that the most current documentation versions are being used.




ZL/Lz/eL peepdn

€102 ‘L uep se pasn Ja|dwWes awnjoA MO] OLINd b ad Abojoo3 " mﬂmmm IIIH UoSES8/aHEsS YM
jpne G'ZINd Yiim pauiquiod aq ued b omn,_m%o Abojoo3 mmﬁ%mm II'H uodeag/sieas VM
€ GZNd VYvOSsd 6200 Bwooe| VM

-£60-€G
a|qissod ji siapenb aauy) ul yipne € gcid Yvosd ) _‘wn%mm slsAien M
€ GciNd VYvOSsd 0c00 uojbuieq VM

-1 90-€S
€ G'CNd 0340 1000 malnae = (o)

-LE0-LY
alqissod J s1apenb saiy Ul ypne € G ZNd 03ao mmﬂﬁmw s|led yjewepy 40
€ G'cNd 0340 2000 suing d0

1414
ajqissod y sypne ¢ 1dwiope ¢ [ gond SquL e PIEIEGIEH |
€ GCNd 03aal 1000 uipjueld ai

-L$0-91
a|qissod JI si1apenb aaJy) u) ypne & §eid oadl -\.Nw%mw e d
€ G'CZNd o3al 0100 ueiplisiy ai

-100-91

. €100
€ G'ZNd o3av -0/1-20 E|lIseM AV
s|qissod 41 s1apenb 831y} Ul jipne ¢ | czwd oaav oo BWed 1wy
e | sznd o3aav o 00| wnoo uosweremng | My

JUsSWIWOoD puoog Um_ adh)] _>o,cmm< . al SV N ajels
# pny . - . o .y
sa)is jipne d3d €102 AD

*€10T XD 10§ NS dAd NI S"TINd 0T uor3ay
3[NPIYIS UOHEN[EAT UBWLIOLIdJ POYIIJA] OUIIJNY [e1pd] S'TINd
I INHTIWHOV.LLV




The following additional terms and conditions are requirements of this task order:
CONTRACTING OFFICER’S REPRESENTATIVES

The individuals listed below are authorized representatives of the Contracting Officer for this
task order. These individuals may issue perform Contracting Officer Representative (COR)
functions as described in the contract clauses Technical Direction (EPAAR 1552.237-71) and
Authorized Representative of the Contract-Level COR (EPA-G-42-102).

Name Role
Dana Walker Task Order COR
Gerald Dodo Alternate Task Order COR

OPTION PERIODS / AWARD TERMS

This task order contains option periods and award terms that the Government may exercise via
unilateral task order modification by providing written notification to the contractor of its intent
to exercise the option period or award term at least 60 days in advance of the end of the current
effective period. Providing this written notice does not commit the Government to exercise the
option or award term. If the Government failed to provide written notice within that time, the
Government may exercise the option or award term via bilateral task order modification. Task
order option periods and award terms may only be exercised within the effective period of the
contract. If a contract-level option period or award term is not exercised, task order option
periods and award terms may not be exercised beyond the final date of the contract period of
performance.

The period of performance of this task order, inclusive of all option periods and award terms is:

Base Period September 5, 2013 — September 4, 2014
Option Period 1  September 5, 2014 — September 4, 2015
Option Period 2  September 5, 2015 — September 4, 2016

QUALITY ASSURANCE

Performance under this task order requires the contractor to prepare a Quality Assurance Project
Plan (QAPP) to be included as part of the task order. The contractor shall submit a QAPP with
its task order proposal in accordance with EPA Requirements for Quality Assurance Project
Plans (QA/R-5) found here: http://www.epa.gov/QUALITY/qgs-docs/rS-final.pdf. The
contractor’s QAPP must be approved by the Task Order Contracting Officer’s Representative
(TOCOR) and Quality Assurance Manager before task order award. After task order award, the




contractor shall perform all tasks under this task order in accordance with the quality standards
established in the QAPP.

TRAINING

Performance under this task order may require unique training that is allowable as a direct cost to
the task order. The contractor shall submit requests for such training in accordance with the
contract clause Approval of Training (EPA-H-31-105). Approval of task order proposals that
include training as a materials cost shall not be construed to mean the training is approved.
Separate approval for Contractor training shall be obtained from the Contract-Level COR.

CONTRACTOR-ACQUIRED PROPERTY

Performance under this task order may require the contractor to acquire items that meet the
definition of property. In accordance with the contract, the contractor shall not fabricate or
acquire, on behalf of the Government, either directly or indirectly through a subcontract, any
item of property without prior written approval from the Contracting Officer. For purposes of
this task order, written approval shall be sought only for items that are considered to be
“accountable personal property” defined in Section 3.2 of the EPA Personal Property Policy &
Procedures Manual (FMSD 4832) found at http:/intranet.epa.gov/ohr/rmpolicy/ads/manuals/pp-
policy-procedures-manual.pdf as:

* personal property with an acquisition cost of $5,000 or more;

* all leased personal property (regardless of dollar value); and

« all “sensitive items” (regardless of dollar value). “Sensitive items” are personal property
items that may be converted to private use or have a high potential for theft, such as: laptops,
projectors, cell phones, cameras, GPS units, electronic meters, and other technical equipment.
Approval of task order proposals that include items considered to be accountable personal
property as a materials cost shall not be construed to mean the items are approved. If the
Contracting Officer authorizes the contractor to procure contractor-acquired property (CAP)
under this task order, the contractor shall deliver the item(s) as a deliverable under this task
order. The Government may decide to provide the property back to the contractor as
government-furnished property.

VEHICLE USAGE

Performance under this task order may require the contractor to use motor vehicles. In deciding
how to obtain vehicle services, the contractor shall follow the order of precedence and
acquisition considerations in the contract clause Motor Vehicle Usage (ESAT) (CO Added).
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See Schedule
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CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
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14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOPO: Dana M. Walker Max Expire Date: 08/22/2020

The purpose of this modification is to add incremental funding in the amount of $16,600.73.
The total funded amount of this task order is hereby increased $16,600.73 from $27,819.94
to $44,420.67.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JunNiT UNIT PRICE AMOUNT
() (B) (Cy |D) (E) (F)

Obligated Amount for this Modification: $16,600.73
New Total Obligated Amount for this Award:
$44,420.67

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $16,600.73
Incremental Funded Amount changed from $27,819.94
to $44,420.67

NEW ACCOUNTING CODE ADDED:
Account code:
12--E1-53G5~102A17-4183---1353PM3158-003
Beginning FiscalYear 12
Ending Fiscal Year

Fund (Appropriation) El1
Budget Organization 53GS
Program (PRC) 102A17
Budget (BOC) 4183

Job # (Site/Project)

Cost Organization
DCN-LineID 1353PM3158-003
Amount: $14,544.00

NEW ACCOUNTING CODE ADDED:

Account code:
13--E1-53GS-102A04XPM-4183-~~1353PM3158-001
Beginning FiscalYear 13

Ending Fiscal Year

Fund (Appropriation) El

Budget Organization 53GS

Program (PRC) 102A04XPM

Budget (BOC) 4183

Job # (Site/Project)

Cost Organization

DCN-LineID 1353PM3158-001

Amount: $2,056.73

Period of Performance: 09/05/2013 to 09/04/2020
The ceiling amount for this task order is
$95,820.72.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. S. PROJECT NO. (If applicable)
002 See Block 16C See Schedule SOL-HQ-12-00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE L
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805SR

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., stroet, county, State and ZIP Cods) ) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW, INC.

Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300

(b)(4)

x |10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0003

10B. DATED (SEE ITEM 13)
CODE 116211863 IFAC'L'TYCODE 08/30/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [(is extended,

Offers must acknowledge receipt of this amendment prior o the hour and date specified in the solicitation or as amended, by one of the foll
Items 8 and 15, and retuming

[is not extended.
owing methods: (a) By completing
copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or {c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

Net Increase: $51,400.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

2&&&.Amwmmmmmmmwwmwmwa&mmmmnmmmmm%wmmmmwunmmmmmwmmT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)

X B.5 Limitation of Governments Obligations under Task Orders

E. IMPORTANT: Contractor Xis not. [Ois required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENTMODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOPO: Dana M. Walker Max Expire Date: 08/22/2020
The purpose of this modification is to add incremental funding in the amount of $51,400.00.

The total funded amount of this task order is hereby increased $51,400.00 from $44,420.67
to $95,820.67.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $51,400.00

New Total Obligated Amount for this Award: $95,820.67
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(7) (B) (€) |D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $51,400.00
Incremental Funded Amount changed from $44,420.67
to $95,820.67

NEW ACCOUNTING CODE ADDED:

Account code:
14--E1-53GS-102A04XPM-4183---1453PM4047-001
Beginning FiscalYear 14

Ending Fiscal Year

Fund (Appropriation) E1

Budget Organization 53GS

Program (PRC) 102A04XPM

Budget (BOC) 4183

Job # (Site/Project)

Cost Organization

DCN-LineID 1453PM4047-001

Amount: $51,400.00

Period of Performance: 09/05/2013 to 09/04/2020
The ceiling amount for this task order is
$95,820.72.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 09/05/2014 See Schedule SOL-HQ-12-00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE L
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
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WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Cods) o) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO
N X ) ’
[ANTILLY VA 201511108 EP-W-13-030
0003
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAcmnYcooﬁ 08/30/2013
11, THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted: or {c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)

Net Increase: $55,509.27
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modificalion and authority)

X B.8 Task Order Ordering Procedures, B.5 Limitation of Govermment's Obligation

E. IMPORTANT: Contractor [xlis not, [Jis required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R10 - Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOPO: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task
order. The total ceiling amount for Option Period 1 (Year 2) is $92,449.17, and the total
direct labor hour ceiling for Option Period 1 (Year 2) is 833. Funds are being shifted from
the Base Period (Year 1) in the amount of $15,000.00 for Option Period 1 (Year 2), and
funds are being obligated from PR-OAR-14~01513 in the amount of $55,509.27 for Option
Period 1 (Year 2), to complete work under all task areas of the task order statement of
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or pnnt) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
TEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (€} |D) (E) (F)

work.

LIST OF CHANGES:

Reason for Modification : Exercise an Option, and
Shift and Obligate Funding

Period Of Performance End Date changed from
2020-09-04 to 2015-09-04

Total Amount for this Modification: $0.00

New Total Amount for this Version: $188,269.89
New Total Amount for this Award: $286,709.31
Obligated Amount for this Modification: $55,509.27
Shifted Amount for this Modification: $15,000.00
New Total Obligated Amount for this Award:
$151,329.94

Incremental Funded Amount changed: from
$95,820.67 to $151,329.94

Maximum Potential Expiration Date changed to :
09/04/2016

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification:
-$15,000.00

Incremental Funded Amount changed from $95,820.67
to $80,820.67

CHANGES FOR ACCOUNTING CODE:
14--E1-53GS-102A04XPM-4183---1453PM4047-001
Amount changed from $51,400.00 to $36,400.00

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $70,509.27
Incremental Funded Amount changed from $0.00 to
$70,509.27

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
14~-E1-53GS-102A04XPM-4183-1453PM4047-001
Amount: $15,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
13-E1-53GS-102A04XPM-4183-1453PM4131-004
Amount: $47,060.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-53GS-102A04-4183-1453PM4131-002
Amount: $4,620.27

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 63.110
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY uNIT UNIT PRICE AMOUNT
(a) (B) (C) |D) (E) (F)

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-53GS~102A17-4183-1453PM4131-003
Amount: $3,829.00

Total Task Order Value: $188,269.89
(Base Period: $95,820.72)
(Option Period 1: $92,449.17)
Total Task Order Labor Hours: 1,698
(Base Period: 865)
(Option Period 1: 833)
Total Task Orxrder Value with all Options:
$286,709.31
Total Task Order Labor Hours with all Options:
2,563
Total Task Order Funded Amount: Increased by
$55,509.27, from $95,820.67 to $151,329.94
(Base Period: $80,820.67)
(Option Period 1: $70,509.27)
Period of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 5§3.110
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

004 See Block 16C PR-OAR-15-00626 SOL-HQ-12-00030

6. ISSUED BY CODE { SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

4500 AVION PKY STE 300
(b)(4)
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030
0003
10B. DATED (SEE ITEM 13)
CODE 116211863 LS MRS 08/30/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ftem 14. The hour and date specified for receipt of Offers [Jis extended, [TJis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment, (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $10, 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Xlis not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to add incremental funding from PR-OAR-15-00626 in the
amount of $10,000.00 for Option Period 1 (Year 2), to complete work under all task areas of
the task order statement of work.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: $0.00
New Total Amount for this Version: $92,449.17
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
C,{,\\C\;Q_ S o ELECTRONIC
~ sanaTuRe | 06/12/2015
{Sig of person ized to sign} {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0003/004 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) (C) D) (E) (F)

New Total Amount for this Award: $286,709. 31
Obligated Amount for this Modification: $10,000.00
New Total Obligated Amount for this Award:
$161,329.94

Incremental Funded Amount changed: from
$151,329.94 to $161,329.94

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from $70,509.27
to $80,509.27

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-53GS~102A04XPM-4183-1553PM5063-001
DCN-LineID 1553PM5063-001

Amount: $10,000.00

Total Task Order Value: $188,269.89

(Base Period: $95,820.72)

(Option Period 1: $92,449.17)

Total Task Order Labor Hours: 1,698

(Base Period: 865)

(Option Period 1: 833)

Total Task Order Value with all Options:
$286,709.31

Total Task Order Labor Hours with all Options:
2,563

Total Task Order Funded Amount: Increased by
$10,000.00, from $151,329.94 to $161,329.94
(Base Period: $80,820.67)

(Option Period 1: $80,509.27)

Period of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 See Block 16C PR-0OAR-15-00626 SOL-HQ-12-00030
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE l

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, strest, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

(b)(4) % 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0003
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended,  [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $10,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE [ A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
approprnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT (S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor XJis not, ["]is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R10 -~ Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016

The purpose of this modification is to add incremental funding in the amount of $10,000.00
for Option Period 1 (Year 2), to complete work under all task areas of the task order
statement of work

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $10,000.00
New Total Obligated Amount for this Award: $171,329.94
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
s s 3.
%\M B ax ELECTRONIC
. SONATURE [ 07/23/2015
{Si of person to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0003/005 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

Incremental Funded Amount changed: from
$161,329.94 to $171,329.94

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from $80,509.27
to $90,509.27

NEW ACCOUNTING CODE ADDED:

Account code:
15-E1-53GS-102A04XPM-4183-1553PM5063-001
Amount: $10,000.00

Total Task Order Value: $188,269.89

(Base Period: $95,820.72)

(Option Period 1l: $92,449.17)

Total Task Order Labor Hours: 1,698

(Base Period: 865)

(Option Period 1: 833)

Total Task Order Value with all Options:
$286,709.31

Total Task Order Labor Hours with all Options:
2,563

Total Task Order Funded Amount: Increased by
$10,000.00, from $161,329.94 to $171,329.94
(Base Period: $80,820.67)

(Option Period 1: $90,509.27)

Delivery Location Code: R10

REGION 10

US ENVIRONMENTAL PROTECTION AGENCY

1200 SIXTH AVENUE SUITE 900

SEATTLE WA 98101 USA

Period of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PACE GF BAGES

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
006 See Block 16C PR-OAR-15-00626 SOL-Hp~12-00030
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE L
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) P% 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-030

0003
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 08/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Tis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted,, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -$3,697.63
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation dale, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 10 AUTHORITY OF.
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

D. OTHER (Specify type of modification and authonty)

E. IMPORTANT: Contractor Ois not. [XJis required to sign this document and retur 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R10 - Task Order 3: PM2.5 FRM Performance Evaluation Program Field Support Services
TOCOR: Dana M. Walker Max Expire Date: 09/04/2016
The purpose of this modification is to:

1.De-obligate funding in the amount of $3,697.63 from the Base Period (Year 1);:

2.Reduce the total ceiling amount for the Base Period (Year 1) by $18,697.68, from
$95,820.72 to $77,123.04;

3.Reduce the total ceiling amount for the Option Period 1 (Year 2) by $1,939.90 from
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Cynthia Frate
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES\OF AMERICA 16C. DATE SIGNED
C.(\\\Cuo.' B ata ELECTRONIC
~ BIONATURE | 05/06/2016
(Sigy of person ized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET|REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-030/0003/006 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuniT UNIT PRICE AMOUNT
(A) (B) {C) kp) (E) (F)

$92,449.17 to $90,509.27; and

4.Reduce the total ceiling amount for Option
Period 2 (Year 3) by $98,439.42, from $98,439.42
to $0.

The total amount of funding available under this
Task Order is reduced by $3,697.63, from
$171,329.94 to $167,632.31.

LIST OF CHANGES:

Reason for Modification : De-Obligation of Funds
and Ceiling Reductions

Total Amount for this Modification: -$119,077.00
New Total Amount for this Version: $167,632.31
New Total Amount for this Award: $167,632.31
Obligated Amount for this Modification: -$3,697.63
New Total Obligated Amount for this Award:
$167,632.31

Incremental Funded Amount changed: from
$171,329.94 to $167,632.31

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed from $95,820.72 to $77,123.04

Obligated Amount for this modification: -$3,697.63
Incremental Funded Amount changed from $80,820.67
to $77,123.04

CHANGES FOR ACCOUNTING CODE:
14--E1-53GS-102A04XPM-4183---1453PM4047-001
Amount changed from $36,400.00 to $32,702.37

CHANGES FOR LINE ITEM NUMBER: 2
Total Amount changed from $92,449.17 to $90,509.27

CHANGES FOR LINE ITEM NUMBER: 3
Total Amount changed from $98,439.42 to $0.00

Total Task Order Value: $167,632.31
(Base Period: $77,123.04)

(Option Period 1: $90,509.27)

Total Task Order Labor Hours: 1,698
(Base Period: 865)

(Option Period 1: 833)

Total Task Order Value with all Options:
$167,632.31

Total Task Order Labor Hours with all Options:
1,698

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110



c REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINUATION SHEET |0 w0 _13-030/0003/006 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
{TEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) () | (E) (F)

Total Task Order Funded Amount: $167,632.31
(Base Period: $77,123.04)
(Option Period 1: $90,509.27)

Period of Performance: 09/05/2013 to 09/04/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



